Proposed Fish Advisory Program for Portland Harbor
INITIAL CAPITAL COSTS (Year 0-6)

LABOR

Project Manager

Environmental Engineer

Environmental Scientist

Clerks, Typist, Bookkeeper & Receptionist
Environmental Lawyer

Paralegal

Burdened Labor (Overhead + Profit)
MATERIALS

Signage

Production & Copies

CONTRACTORS

Radio tag survey of resident fish
Construction of alternate fishing facilities

ANNUAL CAPITAL COSTS (Incurred Years 7-30)
LABOR

Project Manager

Environmental Engineer

Environmental Scientist

Clerks, Typist, Bookkeeper & Receptionist
Environmental Lawyer

Paralegal

Burdened Labor (Overhead + Profit)
MATERIALS

Production & Copies

Website Hosting

PERIODIC COSTS (Every 5 years)

LABOR

Project Manager

Environmental Engineer

Environmental Scientist

Clerks, Typist, Bookkeeper & Receptionist
Environmental Lawyer

Paralegal

Burdened Labor (Overhead + Profit)



UNIT QUANTITY UNIT COST TOTAL

HR 12000 $ 82.17 S 986,040.00 Full time coordinator (Increased from 800)
HR 3000 $ 4891 S 146,730.00
HR 3000 S 37.70 S 113,100.00 Conduct baseline fisher surveys
HR 6000 S 19.89 S 119,340.00 Manage outreach and informational materials
HR 1200 $ 7172 S 86,064.00
HR 3000 $ 2956 S 88,680.00
Subtotal S 1,539,954.00
S 3,357,099.72
EACH 20 S 500.00 S 10,000.00
S/YR 1S 1,000.00 $ 1,000.00
LS 18 500,000.00 $ 500,000.00 Provided by ODFW, multiyear study
EACH 1 $4,000,000 S 4,000,000.00
INITIAL CAPITALTOTAL $ 7,868,099.72
UNIT QUANTITY UNIT COST TOTAL
HR 2000 $ 82.17 S 164,340.00 Full time coordinator (Increased from 800)
HR 0S 4891 S -
HR 1000 $ 37.70 S 37,700.00 Manage outreach and informational materials
HR 500 $ 19.89 S 9,945.00
HR 0S 7172 S -
HR 0S 29.56 S -
Subtotal S 211,985.00
S 462,127.30
LS 1S 1,000.00 $ 1,000.00
LS 1S 1,000.00 $ 1,000.00
ANNUTAL CAPITALTOTAL S 464,127.30
UNIT QUANTITY UNIT COST TOTAL
HR 0S 82.17 S - Already included in annual costs
HR 160 S 4891 S 7,825.60 Plan and conduct fisher survey
HR 160 S 37.70 S 6,032.00 Plan and conduct fisher survey
HR 0S 19.89 S -
HR 16 S 71.72 S 1,147.52
HR 30 § 29.56 S 886.80
Subtotal S 15,891.92
S 34,644.39
PERIODIC TOTAL $ 34,644.39



Year |lInitital Costs Capital Costs Periodic Costs

0 $ 1,124,014.25

1 $ 1,124,014.25

2 $ 1,124,014.25

3 S 1,124,014.25

4 $ 1,124,014.25

5 $ 1,124,014.25 S 34,644.39

6 $ 1,124,014.25

7 S 464,127.30

8 S 464,127.30

9 S 464,127.30

10 S 464,127.30 | S 34,644.39

11 S 464,127.30

12 S 464,127.30

13 S 464,127.30

14 $  464,127.30

15 S 464,127.30 | S 34,644.39

16 S 464,127.30

17 S 464,127.30

18 S 464,127.30

19 S 464,127.30

20 S 464,127.30 | S 34,644.39

21 S 464,127.30

22 S 464,127.30

23 S 464,127.30

24 S 464,127.30

25 S 464,127.30 | S 34,644.39

26 S 464,127.30

27 S 464,127.30

28 S 464,127.30

29 S 464,127.30

30 S 464,127.30 | S 34,644.39
S 7,868,099.72 | S 11,139,055.20 | $ 207,866.31

TOTAL $ 19,215,021.23
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		Proposed Fish Advisory Program for Portland Harbor

		INITIAL CAPITAL COSTS (Year 0-6)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		12000		$   82.17		$   986,040.00		Full time coordinator (Increased from 800)

		Environmental Engineer		HR		3000		$   48.91		$   146,730.00

		Environmental Scientist		HR		3000		$   37.70		$   113,100.00		Conduct baseline fisher surveys

		Clerks, Typist, Bookkeeper & Receptionist		HR		6000		$   19.89		$   119,340.00		Manage outreach and informational materials

		Environmental Lawyer		HR		1200		$   71.72		$   86,064.00

		Paralegal		HR		3000		$   29.56		$   88,680.00

								Subtotal		$   1,539,954.00

		Burdened Labor (Overhead + Profit)								$   3,357,099.72

		MATERIALS

		Signage		EACH		20		$   500.00		$   10,000.00

		Production & Copies		$/YR		1		$   1,000.00		$   1,000.00

		CONTRACTORS

		Radio tag survey of resident fish		LS		1		$   500,000.00		$   500,000.00		Provided by ODFW, multiyear study

		Construction of alternate fishing facilities		EACH		1		$4,000,000		$   4,000,000.00

								INITIAL CAPITAL TOTAL		$   7,868,099.72

		ANNUAL CAPITAL COSTS (Incurred Years 7-30)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		2000		$   82.17		$   164,340.00		Full time coordinator (Increased from 800)

		Environmental Engineer		HR		0		$   48.91		$   - 0

		Environmental Scientist		HR		1000		$   37.70		$   37,700.00		Manage outreach and informational materials

		Clerks, Typist, Bookkeeper & Receptionist		HR		500		$   19.89		$   9,945.00

		Environmental Lawyer		HR		0		$   71.72		$   - 0

		Paralegal		HR		0		$   29.56		$   - 0

								Subtotal		$   211,985.00

		Burdened Labor (Overhead + Profit)								$   462,127.30

		MATERIALS

		Production & Copies		LS		1		$   1,000.00		$   1,000.00

		Website Hosting		LS		1		$   1,000.00		$   1,000.00

								ANNUTAL CAPITAL TOTAL		$   464,127.30

		PERIODIC COSTS (Every 5 years)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		0		$   82.17		$   - 0		Already included in annual costs

		Environmental Engineer		HR		160		$   48.91		$   7,825.60		Plan and conduct fisher survey

		Environmental Scientist		HR		160		$   37.70		$   6,032.00		Plan and conduct fisher survey

		Clerks, Typist, Bookkeeper & Receptionist		HR		0		$   19.89		$   - 0

		Environmental Lawyer		HR		16		$   71.72		$   1,147.52

		Paralegal		HR		30		$   29.56		$   886.80

								Subtotal		$   15,891.92

		Burdened Labor (Overhead + Profit)								$   34,644.39

								PERIODIC TOTAL		$   34,644.39
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		Year		Initital Costs		Capital Costs		Periodic Costs

		0		$   1,124,014.25

		1		$   1,124,014.25

		2		$   1,124,014.25

		3		$   1,124,014.25

		4		$   1,124,014.25

		5		$   1,124,014.25				$   34,644.39

		6		$   1,124,014.25

		7				$   464,127.30

		8				$   464,127.30

		9				$   464,127.30

		10				$   464,127.30		$   34,644.39

		11				$   464,127.30

		12				$   464,127.30

		13				$   464,127.30

		14				$   464,127.30

		15				$   464,127.30		$   34,644.39

		16				$   464,127.30

		17				$   464,127.30

		18				$   464,127.30

		19				$   464,127.30

		20				$   464,127.30		$   34,644.39

		21				$   464,127.30

		22				$   464,127.30

		23				$   464,127.30

		24				$   464,127.30

		25				$   464,127.30		$   34,644.39

		26				$   464,127.30

		27				$   464,127.30

		28				$   464,127.30

		29				$   464,127.30

		30				$   464,127.30		$   34,644.39

				$   7,868,099.72		$   11,139,055.20		$   207,866.31

						TOTAL		$   19,215,021.23
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